



2026-0086 Addendum 2 Progression Electric, LLC Supplier Response

Event Information

Number: 2026-0086 Addendum 2
Title: Blount County Highway Department Traffic Signals Upgrade
Type: Invitation to Bid
Issue Date: 3/9/2026
Deadline: 4/8/2026 01:30 PM (ET)
Notes: It is the intent of this Invitation to Bid (ITB) to procure a contract for Blount County Highway Department Traffic Signals Upgrade in Blount County, TN as detailed herein. **Bid responses will only be accepted from Tennessee Department of Transportation (TDOT) prequalified contractors.**

A non-mandatory attendance pre-bid meeting will be held on March 17, 2026 at 10:00 am at the Blount County Highway Department, Conference Room 4, Blount County Operations Center, 1227 McArthur Rd., Maryville, TN 37804. Site visits shall follow the meeting.

Bid documents may be obtained at

<https://blounttn.ionwave.net/login.aspx>. Vendors are encouraged to register with Blount County and submit their response through the online bidding system at this same link. If you have any issues registering in the online system, contact the IonWave help desk at 866-277-2645, ext. 4, support@ionwave.net, or Blount County Purchasing, 865-273-5740, purchasing@blounttn.org.

Bid responses are not accepted via email or fax. Bidders must allow ample time to submit their response. No information may be submitted or modified beyond the Response Deadline Date / Time.

Manual (hard copy) bids are an optional method of response and must be submitted no later than the response deadline to Blount County Courthouse, Blount County Purchasing Room 319, 385 Court St., Maryville, TN 37804-5906. These hard copy submissions must also include ALL documentation requested in the online system including, but not limited to, all online bid document attachments, response attachments, attributes and line items, and must have the Attachment B - Bid Cover Form attached to the OUTSIDE of the sealed envelope, with any required license information included. Be sure to include TDOT Vendor ID number.

When registered, vendors may submit questions via the Questions tab for this ITB in the online bidding system. Please make note of the question deadline. Prior to bid submission, it is the bidder's responsibility to access the online bidding system and ascertain they have received any addenda and viewed answers to published questions and bid accordingly. The public bid opening will be held at the response submittal deadline at Blount County Purchasing, Blount County Courthouse Room 319, 385 Court St., Maryville, TN 37804-5906. The opening may also be accessed via **Zoom at <https://us06web.zoom.us/j/2191440680> and meeting ID 219 144 0680**. Bidders shall access the online bidding system for possible extension of this date and time. If you have problems accessing any Zoom meeting, please phone Blount County Purchasing, 865-273-5740.

Contact Information

Contact: Candace Whitt, Buyer
Address: 385 Court St, Rm 319
Maryville, TN 37804
Phone: (865) 273-5748
Fax: (865) 273-5746
Email: cwhitt@blounttn.gov

Progression Electric, LLC Information

Contact: Billy Medley
Address: 2823 Thorn Grove Pike
Knoxville, TN 37914
Phone: (865) 971-5432
Fax: (865) 971-5429
Email: billmedley@progressionelectric.com
Web Address: www.progressionelectric.com

By submitting your response, you certify that you are authorized to represent and bind your company.

James Wise

Signature

Submitted at 4/8/2026 01:03:32 PM (ET)

jwise@progressionelectric.com

Email

Supplier Note

We are currently seeing lead times on cabinets being 8-10 months. Please send responses to jwise@progressionelectric.com

Requested Attachments

Attachment B - Bid Cover and Contractor License Information Form

Scan_260408_122756.pdf

Complete and submit the attach Attachment B - TDOT Contractor License form with your bid. **Be sure to include TDOT Vendor ID numbers as well as all licensure information. This includes subcontractors.**

If submitting a manually written response, the page must be attached to the OUTSIDE of the bid envelope.

After submitting electronically, please email THIS FORM ONLY to CWHITT@BLOUNTTN.GOV TO verify TDOT status prior to the bid opening.

Attachment E - Blount County Required Forms Bid 2026-0086

Scan_260408_123146.pdf

Required. Load the documents as one attachment after signing and notarizing where requested. Employees of any kind within Blount County Government are not authorized to perform notarizations for a bid response. Notary services referrals may be obtained at the County Clerk's office. Forms must include: Blount County Debarment Form, Business Tax & License Affidavit, Buy America Form, Conflict of Interest - Blount County Form, Drug Free Workplace Affidavit, Iran Divestment Act Certification, Non-boycott of Israel, Non-Collusion Form Affidavit Rev 2021, Title VI, and W-9 Form.

Proposal Bid Bond

Scan_260408_123422.pdf

Include proposal bond and form with your online bid submittal in the amount of 5% your bid amount. Please attach the form and a copy of your surety bond documents. See Paragraph 5 on Page 1 of the Terms and Conditions of the Invitation To Bid (ITB) for submittal details.

Attachment F - BC Optional Form

Scan_260408_123540.pdf

Attachment F - BC Optional Form for EFT payment

Manual Bid Invitation Form

No response

FOR MANUAL RESPONSE ONLY: Manual (hard copy) bids are an optional method of response and must be submitted no later than the response deadline to Blount County Courthouse, Blount County Purchasing Room 319, 385 Court St., Maryville, TN 37804-5906. If submitted manually, please complete the response attachments listed above and the bid forms answering all Attributes and Line Items. The hard copy bid form can be located from the IonWave dashboard by selecting the bid. This download form is just after the bid information under the header "BID DOCUMENTS" labeled "BID INVITATION."

These hard copy submissions must also include ALL documentation requested in the online system including, but not limited to, all online bid document attachments, response attachments, attributes and line items, and must have the Bid Cover and Contractor Form attached to the OUTSIDE of the SEALED envelope, with any and all required license information.

Response Attachments

Scan_260408_123826.pdf

COI with requirements

Bid Attributes

1	TDOT Prequalified Bidder Are you a TDOT prequalified bidder? Bid responses will only be accepted from Tennessee Department of Transportation (TDOT) prequalified contractors. Go to https://www.tn.gov/tdot/tdot-construction-division/construction-contractor-prequalification.html for information and forms. <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO
2	Terms & Conditions, Special Provisions and All Bid Documents Check the box indicating you've read and agree to terms & conditions, special provisions, and all documents associated with the bid. <input checked="" type="checkbox"/> Agree
3	Addenda Bidder shall acknowledge receipt of all addenda. If applicable, state the addendum number and the date received. State N/A if no addenda received. <input type="text" value="Addenda 1 and 2"/>
4	Contractor License Information TCA 62-6-119 TN Contractor License # License Classifications: License Limitations \$ Expiration Date: <input type="text" value="042766"/>
5	Price quoted shall be valid until: State how long pricing is available (a minimum of 60 days is required). <input type="text" value="60"/>

6 Liquidated Damages
The Bidder agrees, if awarded the Contract in accordance with the Bid, to begin work immediately upon receipt of the "Notice to Proceed" and to complete the work under the provisions of the Contract within one hundred eighty (180) calendar days or pay as liquidated damages the sum of \$500.00 per calendar day thereafter.
Updated Addendum 2
 Yes

7 Construction can begin:
State the date or number of days until construction can begin after receipt of purchase order.
This date will be as soon as possible upon issuing award.
45

8 Primary Contact Info
Provide your company's primary contact person information: name, title, phone number, fax number and email address.
Jay Wise President 865-941-5432 jwise@progressionelectric.com

9 Secondary Contact Info
Provide your company's secondary contact person information: name, title, phone number, fax number and email address.
Amy Wise CEO 865-971-5432

10 Number of Years in Business
State the amount of time your company has been in business.
28

11 Customer Reference No. 1
Customer reference for the same or similar services/goods proposed. Include company name, contact person, phone number, fax number and email address.
City of Clinton - Bill Riggs Bill Riggs <briggs@clintontn.net> 865-457-0424

12 Customer Reference No. 2
Customer reference for the same or similar services/goods proposed. Include company name, contact person, phone number, fax number and email address.
City of Knoxville - William Branam William Branam <wbranam@knoxvilletn.gov> 865-215-6732

13 Customer Reference No. 3
Customer reference for the same or similar services/goods proposed. Include company name, contact person, phone number, fax number and email address.
Knox County - Buddy Loy Buddy Loy <Buddy.Loy@knoxcounty.org> 865-215-5887

14 Payment Terms
If no other terms are quoted and accepted, Blount County's normal payment terms of NET30 will be adopted.
30 days

1 5	Accounts Receivable Info
	Provide your company's remit to address (if different), contact name, phone number, fax number and email address. PO Box 9606 Knoxville, TN 37914

1 6	Representative Assigned to Blount County
	Provide contact information for the company's representative to be assigned to Blount County. Include their name, title, phone number, fax number and email address. Jay Wise, President 865-971-5432 jwise@progressionelectric.com

Bid Lines

1	Package Header
	<p>Total for Construction Blount County Traffic Signals Upgrade</p> <p>The bidder understands that all unit prices includes taxes such as sales, use, excise, etc. now and hereafter imposed by federal, state, or local government agency upon the labor and materials specified, and that all said taxes shall be paid by the contractor.</p> <p>Quantity: <u> 1 </u> UOM: <u> Total Sum </u> Total: \$677,575.08</p> <p>Item Notes: Please enter a response for all line items. If you are submitting a manual bid, please enter a response to all line items AND enter a total on this line. All items and units of measure listed can be found in the TN Department of Transportation Roadway Items List located at: https://www.tn.gov/tdot/engineering-division/engineering-production-support/local-programs-support/roadway-item-lists.html</p> <p>Package Items</p> <p>1.1 105-01 - CONSTRUCTION STAKE, LINES AND GRADES</p> <p>Quantity: <u> 1 </u> UOM: <u> LS </u> Unit Price: \$13,000.00 Total: \$13,000.00</p> <p>1.2 202-08.15 - REMOVAL OF CURB AND GUTTER</p> <p>Quantity: <u> 70 </u> UOM: <u> LF </u> Unit Price: \$67.56 Total: \$4,729.20</p> <p>1.3 209-99.91 - EROSION CONTROL</p> <p>Quantity: <u> 1 </u> UOM: <u> LS </u> Unit Price: \$8,138.00 Total: \$8,138.00</p> <p>1.4 407-02.14 - ASPHALT PAVEMENT REPAIR</p> <p>Quantity: <u> 11 </u> UOM: <u> SY </u> Unit Price: \$779.05 Total: \$8,569.55</p> <p>1.5 407-20.05 - SAW CUTTING ASPHALT PAVEMENT</p> <p>Quantity: <u> 110 </u> UOM: <u> LF </u> Unit Price: \$8.50 Total: \$935.00</p> <p>1.6 701-01.01 - CONCRETE SIDEWALK (4")</p> <p>Quantity: <u> 50 </u> UOM: <u> SF </u> Unit Price: \$34.89 Total: \$1,744.50</p> <p>1.7 701-02.01 - CONCRETE CURB RAMP (RETROFIT)</p> <p>Quantity: <u> 400 </u> UOM: <u> SF </u> Unit Price: \$58.96 Total: \$23,584.00</p> <p>1.8 702-01 - CONCRETE CURB</p> <p>Quantity: <u> 2 </u> UOM: <u> CY </u> Unit Price: \$2,630.00 Total: \$5,260.00</p> <p>1.9 702-03 - CONCRETE COMBINED CURB AND GUTTER</p> <p>Quantity: <u> 5 </u> UOM: <u> CY </u> Unit Price: \$1,974.00 Total: \$9,870.00</p>

1.10 712-01 - TRAFFIC CONTROLQuantity: 1 UOM: LS Unit Price: Total: **1.11 713-16.20 - SIGNS (STREET NAME SIGN)(INSTALL ONLY)**Quantity: 16 UOM: EACH Unit Price: Total: **1.12 713-16.21 - SIGNS (R10-12, LEFT TURN YIELD ON GREEN)**Quantity: 6 UOM: EACH Unit Price: Total: **1.13 713-16.22 - SIGNS (R10-15, TURNING VEHICLES YIELD TO PEDESTRIANS)**Quantity: 1 UOM: EACH Unit Price: Total: **1.14 716-02.05 - PLASTIC PAVEMENT MARKING (STOP LINE)**Quantity: 320 UOM: LF Unit Price: Total: **1.15 716-02.06 - PLASTIC PAVEMENT MARKING (TURN LANE ARROW)**Quantity: 7 UOM: EACH Unit Price: Total: **1.16 716-02.09 - PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSSWALK)**Quantity: 55 UOM: LF Unit Price: Total: **1.17 716-04.01 - PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)**Quantity: 4 UOM: EACH Unit Price: Total: **1.18 716-04.05 - PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)**Quantity: 1 UOM: EACH Unit Price: Total: **1.19 716-08.01 - REMOVAL OF PAVEMENT MARKING (LINE)**Quantity: 210 UOM: LF Unit Price: Total: **1.20 716-08.03 - REMOVAL OF PAVEMENT MARKING (CROSSWALK)**Quantity: 60 UOM: LF Unit Price: Total: **1.21 716-08.05 - REMOVAL OF PAVEMENT MARKING (STOP LINE)**Quantity: 170 UOM: LF Unit Price: Total: **1.22 716-12.02 - ENHANCED FLATLINE THERMO PVMT MRKING (6IN LINE)**Quantity: 0.5 UOM: LM Unit Price: Total: **1.23 717-01 - MOBILIZATION**Quantity: 1 UOM: LS Unit Price: Total: **1.24 725-21.95 - RADAR DETECTION SYSTEM REMOVAL**Quantity: 1 UOM: EACH Unit Price: Total: **1.25 730-01.02 - REMOVAL OF SIGNAL EQUIPMENT**Quantity: 1 UOM: LS Unit Price: Total: **1.26 730-02.03 - SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)**Quantity: 2 UOM: EACH Unit Price: Total: **1.27 730-02.09 - SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)**Quantity: 16 UOM: EACH Unit Price: Total: **1.28 730-02.14 - SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)**Quantity: 2 UOM: EACH Unit Price: Total:

1.29 730-02.17 - SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)Quantity: 15 UOM: EACH Unit Price: Total: **1.30 730-05.04 - MODIFY EXISTING ELECTRICAL SERVICE CONNECTION**Quantity: 4 UOM: EACH Unit Price: Total: **1.31 730-08.02 - SIGNAL CABLE - 5 CONDUCTOR**Quantity: 300 UOM: LF Unit Price: Total: **1.32 730-08.03 - SIGNAL CABLE - 7 CONDUCTOR**Quantity: 4100 UOM: LF Unit Price: Total: **1.33 730-09.20 - SPAN WIRE ASSEMBLY**Quantity: 190 UOM: LF Unit Price: Total: **1.34 *Line deleted as part of an Addendum*****1.35 730-12.26 - CONDUIT 2" DIAMETER (PVC SCHEDULE 80)*****Updated as an Allowance 1***Quantity: 100 UOM: LF Unit Price: Total: **1.36 730-13.14 - VEHICLE DETECTOR (360-DEGREE CAMERA)**Quantity: 4 UOM: EACH Unit Price: Total: **1.37 730-15.07 - CABINET (16 PHASE ATC)**Quantity: 4 UOM: EACH Unit Price: Total: Supplier Notes: **1.38 730-16.14 - CONTROLLER (16 PHASE ATC)**Quantity: 4 UOM: EACH Unit Price: Total: **1.39 730-21.10 - WOOD POLE (SIGNAL SUPPORT)**Quantity: 1 UOM: EACH Unit Price: Total: **1.40 *Line deleted as part of an Addendum*****1.41 *Line deleted as part of an Addendum*****1.42 730-26.12 - PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION**Quantity: 2 UOM: EACH Unit Price: Total: **1.43 730-35.06 - BATTERY BACKUP AND POWER CONDITIONER**Quantity: 4 UOM: EACH Unit Price: Total: **1.44 801-02 - SEEDING (WITHOUT MULCH)**Quantity: 1 UOM: UNIT Unit Price: Total: **1.45 801-03 - WATER (SEEDING AND SODDING)**Quantity: 0.1 UOM: MG Unit Price: Total: **Response Total: \$677,575.08**

				Progression Electric, LLC	
				Total Price	\$677,575.08
Line #	Description	QTY	UOM	Unit	Extended
1	Total for Construction Blount County Traffic Signals Upgrade The bidder understands that all unit prices includes taxes such as sales, use, excise, etc. now and hereafter imposed by federal, state, or local government agency upon the labor and materials specified, and that all said taxes shall be paid by the contractor.	1	Total Sum	<u>\$677,575.08</u>	\$677,575.08
1.1	105-01 - CONSTRUCTION STAKE, LINES AND GRADES	1	LS	\$13,000.00	\$ 13,000.00
1.2	202-08.15 - REMOVAL OF CURB AND GUTTER	30	LF	\$67.56	\$ 2,026.80
1.3	209-99.91 - EROSION CONTROL	1	LS	\$8,138.00	\$ 8,138.00
1.4	407-02.14 - ASPHALT PAVEMENT REPAIR	7	SY	\$779.05	\$ 5,453.35
1.5	407-20.05 - SAW CUTTING ASPHALT PAVEMENT	60	LF	<u>\$8.50</u>	\$ 510.00
1.6	701-01.01 - CONCRETE SIDEWALK (4")	35	SF	<u>\$34.89</u>	\$ 1,221.15
1.7	701-02.01 - CONCRETE CURB RAMP (RETROFIT)	220	SF	<u>\$58.96</u>	\$ 12,971.20
1.8	702-01 - CONCRETE CURB	1	CY	<u>\$2,630.00</u>	\$ 2,630.00
1.9	702-03 - CONCRETE COMBINED CURB AND GUTTER	2	CY	<u>\$1,974.00</u>	\$ 3,948.00
1.10	712-01 - TRAFFIC CONTROL	1	LS	<u>\$22,191.00</u>	\$ 22,191.00
1.11	713-16.20 - SIGNS (STREET NAME SIGN)(INSTALL ONLY)	16	EACH	\$239.00	\$ 3,824.00
1.12	713-16.21 - SIGNS (R10-12, LEFT TURN YIELD ON GREEN)	6	EACH	<u>\$321.00</u>	\$ 1,926.00
1.13	713-16.22 - SIGNS (R10-15, TURNING VEHICLES YIELD TO PEDESTRIANS)	1	EACH	<u>\$321.00</u>	\$ 321.00
1.14	716-02.05 - PLASTIC PAVEMENT MARKING (STOP LINE)	320	LF	\$20.06	\$ 6,419.20
1.15	716-02.06 - PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7	EACH	\$268.54	\$ 1,879.78
1.16	716-02.09 - PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSSWALK)	60	LF	\$41.89	\$ 2,513.40

Line #	Description	QTY	UOM	Unit	Extended
1.17	716-04.01 - PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4	EACH	\$337.35	\$ 1,349.40
1.18	716-04.05 - PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1	EACH	\$347.10	\$ 347.10
1.19	716-08.01 - REMOVAL OF PAVEMENT MARKING (LINE)	210	LF	\$2.16	\$ 453.60
1.20	716-08.03 - REMOVAL OF PAVEMENT MARKING (CROSSWALK)	60	LF	\$15.00	\$ 900.00
1.21	716-08.05 - REMOVAL OF PAVEMENT MARKING (STOP LINE)	170	LF	\$7.20	\$ 1,224.00
1.22	716-12.02 - ENHANCED FLATLINE THERMO PVMT MRKING (6IN LINE)	0.5	LM	\$10,228.40	\$ 5,114.20
1.23	717-01 - MOBILIZATION	1	LS	<u>\$32,000.00</u>	\$ 32,000.00
1.24	725-21.95 - RADAR DETECTION SYSTEM REMOVAL	1	EACH	\$3,102.00	\$ 3,102.00
1.25	730-01.02 - REMOVAL OF SIGNAL EQUIPMENT	1	LS	<u>\$3,387.00</u>	\$ 3,387.00
1.26	730-02.03 - SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	2	EACH	<u>\$1,815.00</u>	\$ 3,630.00
1.27	730-02.09 - SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	16	EACH	<u>\$1,815.00</u>	\$ 29,040.00
1.28	730-02.14 - SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)	2	EACH	<u>\$2,146.00</u>	\$ 4,292.00
1.29	730-02.17 - SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	15	EACH	<u>\$2,641.00</u>	\$ 39,615.00
1.30	730-05.04 - MODIFY EXISTING ELECTRICAL SERVICE CONNECTION	4	EACH	<u>\$3,354.00</u>	\$ 13,416.00
1.31	730-08.02 - SIGNAL CABLE - 5 CONDUCTOR	300	LF	\$2.61	\$ 783.00
1.32	730-08.03 - SIGNAL CABLE - 7 CONDUCTOR	3200	LF	\$3.32	\$ 10,624.00
1.33	730-09.20 - SPAN WIRE ASSEMBLY	190	LF	<u>\$6.06</u>	\$ 1,151.40
1.35	730-12.26 - CONDUIT 2" DIAMETER (PVC SCHEDULE 80)Updated as an Allowance 1	100	LF	<u>\$16.48</u>	\$ 1,648.00
1.36	730-13.14 - VEHICLE DETECTOR (360-DEGREE CAMERA)	4	EACH	\$40,916.00	\$ 163,664.00
1.37	730-15.07 - CABINET (16 PHASE ATC)	4	EACH	\$41,030.00	\$ 164,120.00
1.38	730-16.14 - CONTROLLER (16 PHASE ATC)	4	EACH	\$10,951.00	\$ 43,804.00

Line #	Description	QTY	UOM	Unit	Extended
1.39	730-21.10 - WOOD POLE (SIGNAL SUPPORT)	1	EACH	\$2,183.00	\$ 2,183.00
1.42	730-26.12 - PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION	2	EACH	\$1,009.00	\$ 2,018.00
1.43	730-35.06 - BATTERY BACKUP AND POWER CONDITIONER	4	EACH	\$6,565.00	\$ 26,260.00
1.44	801-02 - SEEDING (WITHOUT MULCH)	1	UNIT	\$3,954.00	\$ 3,954.00
1.45	801-03 - WATER (SEEDING AND SODDING)	0.1	MG	\$18,122.00	\$ 1,812.20

NEW TOTAL \$ 648,864.78

Reduction in line item quantities resulted in \$28,710.30 savings from original bid amount

Variance \$ 28,710.30

Line #	Description	QTY	UOM	Progression Electric, LLC		Stansell Electric Company, Inc.			
				Total Price	\$677,575.08	Total Price	\$715,900.00		
				Unit	Extended	Unit	Extended		
1	Total for Construction Blount County Traffic Signals Upgrade The bidder understands that all unit prices includes taxes such as sales, use, excise, etc. now and hereafter imposed by federal, state, or local government agency upon the labor and materials specified, and that all said taxes shall be paid by the contractor.	1	Total Sum		<u>\$677,575.08</u>		\$677,575.08	\$715,900.00	\$715,900.00
1.1	105-01 - CONSTRUCTION STAKE, LINES AND GRADES	1	LS		\$13,000.00			<u>\$3,385.00</u>	
1.2	202-08.15 - REMOVAL OF CURB AND GUTTER	70	LF		\$67.56			<u>\$40.00</u>	
1.3	209-99.91 - EROSION CONTROL	1	LS		\$8,138.00			<u>\$1,935.00</u>	
1.4	407-02.14 - ASPHALT PAVEMENT REPAIR	11	SY		\$779.05			<u>\$750.00</u>	
1.5	407-20.05 - SAW CUTTING ASPHALT PAVEMENT	110	LF		<u>\$8.50</u>			\$11.00	
1.6	701-01.01 - CONCRETE SIDEWALK (4")	50	SF		<u>\$34.89</u>			\$50.00	
1.7	701-02.01 - CONCRETE CURB RAMP (RETROFIT)	400	SF		<u>\$58.96</u>			\$60.00	
1.8	702-01 - CONCRETE CURB	2	CY		<u>\$2,630.00</u>			\$3,500.00	
1.9	702-03 - CONCRETE COMBINED CURB AND GUTTER	5	CY		<u>\$1,974.00</u>			\$2,000.00	
1.10	712-01 - TRAFFIC CONTROL	1	LS		<u>\$22,191.00</u>			\$55,900.00	
1.11	713-16.20 - SIGNS (STREET NAME SIGN)(INSTALL ONLY)	16	EACH		\$239.00			<u>\$200.00</u>	
1.12	713-16.21 - SIGNS (R10-12, LEFT TURN YIELD ON GREEN)	6	EACH		<u>\$321.00</u>			\$550.00	
1.13	713-16.22 - SIGNS (R10-15, TURNING VEHICLES YIELD TO PEDESTRIANS)	1	EACH		<u>\$321.00</u>			\$500.00	
1.14	716-02.05 - PLASTIC PAVEMENT MARKING (STOP LINE)	320	LF		\$20.06			<u>\$16.00</u>	
1.15	716-02.06 - PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7	EACH		\$268.54			<u>\$220.00</u>	
1.16	716-02.09 - PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSSWALK)	55	LF		\$41.89			<u>\$30.00</u>	

Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended
1.17	716-04.01 - PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4	EACH	\$337.35		<u>\$250.00</u>	
1.18	716-04.05 - PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1	EACH	\$347.10		<u>\$195.00</u>	
1.19	716-08.01 - REMOVAL OF PAVEMENT MARKING (LINE)	210	LF	\$2.16		<u>\$1.00</u>	
1.20	716-08.03 - REMOVAL OF PAVEMENT MARKING (CROSSWALK)	60	LF	\$15.00		<u>\$12.00</u>	
1.21	716-08.05 - REMOVAL OF PAVEMENT MARKING (STOP LINE)	170	LF	\$7.20		<u>\$6.00</u>	
1.22	716-12.02 - ENHANCED FLATLINE THERMO PVMT MRKING (6IN LINE)	0.5	LM	\$10,228.40		<u>\$8,000.00</u>	
1.23	717-01 - MOBILIZATION	1	LS	<u>\$32,000.00</u>		\$45,800.00	
1.24	725-21.95 - RADAR DETECTION SYSTEM REMOVAL	1	EACH	\$3,102.00		<u>\$750.00</u>	
1.25	730-01.02 - REMOVAL OF SIGNAL EQUIPMENT	1	LS	<u>\$3,387.00</u>		\$14,800.00	
1.26	730-02.03 - SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	2	EACH	<u>\$1,815.00</u>		\$1,850.00	
1.27	730-02.09 - SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	16	EACH	<u>\$1,815.00</u>		\$1,825.00	
1.28	730-02.14 - SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)	2	EACH	<u>\$2,146.00</u>		\$2,170.00	
1.29	730-02.17 - SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	15	EACH	<u>\$2,641.00</u>		\$2,785.00	
1.30	730-05.04 - MODIFY EXISTING ELECTRICAL SERVICE CONNECTION	4	EACH	<u>\$3,354.00</u>		\$5,560.00	
1.31	730-08.02 - SIGNAL CABLE - 5 CONDUCTOR	300	LF	\$2.61		<u>\$1.80</u>	
1.32	730-08.03 - SIGNAL CABLE - 7 CONDUCTOR	4100	LF	\$3.32		<u>\$2.00</u>	
1.33	730-09.20 - SPAN WIRE ASSEMBLY	190	LF	<u>\$6.06</u>		\$7.00	
1.35	730-12.26 - CONDUIT 2" DIAMETER (PVC SCHEDULE 80)Updated as an Allowance 1	100	LF	<u>\$16.48</u>		\$78.00	
1.36	730-13.14 - VEHICLE DETECTOR (360-DEGREE CAMERA)	4	EACH	\$40,916.00		<u>\$39,100.00</u>	
1.37	730-15.07 - CABINET (16 PHASE ATC)	4	EACH	\$41,030.00		<u>\$39,700.00</u>	
1.38	730-16.14 - CONTROLLER (16 PHASE ATC)	4	EACH	\$10,951.00		<u>\$10,400.00</u>	

Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended
1.39	730-21.10 - WOOD POLE (SIGNAL SUPPORT)	1	EACH	<u>\$2,183.00</u>		\$3,540.00	
1.42	730-26.12 - PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION	2	EACH	<u>\$1,009.00</u>		\$5,875.00	
1.43	730-35.06 - BATTERY BACKUP AND POWER CONDITIONER	4	EACH	\$6,565.00		<u>\$5,750.00</u>	
1.44	801-02 - SEEDING (WITHOUT MULCH)	1	UNIT	\$3,954.00		<u>\$750.00</u>	
1.45	801-03 - WATER (SEEDING AND SODDING)	0.1	MG	\$18,122.00		<u>\$1,500.00</u>	